Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

DB GOALS:
PROPGOSALS | SSUED

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

22

STATE OF CALI FORNI A

09/ 28/ 05
04- 284314

04- ALA-580-18. 8/ R30. 8

SUMMARY

I N ALAMEDA COUNTY | N PLEASANTON,
DUBLI N AND CASTRO VALLEY ON
ROUTE 580 FROM HACI ENDA DRI VE
OVERCROSSI NG TO ROUTE 580 AND 238

REHABI LI TATE ROADWAY

DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

FUND TOTAL HA22

ENG NEERS EST

RAS

Bl D TOTAL

20, 628, 370. 00
140 DAYS X 12500

22,378,370.00
20, 739, 944. 00
237 DAYS X 12500

23,702, 444.00
21,717, 800. 50
175 DAYS X 12500

23, 905, 300. 50
22,097, 550. 00
225 DAYS X 12500

24,910, 050. 00
23, 300, 105. 00
250 DAYS X 12500

26, 425, 105. 00

28, 000, 000
25,200, 000. 00 AMOUNT UNDER

Bl DDER | D

TOTAL NUMBER OF WORKI NG DAYS

4,571, 630. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

09/ 29/ 05
CONTRACT CODE "A '
54 CONTRACT | TEMS

FEDERAL AID ACI M 580-1(045)E

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

R AND L BROSAMER R E SERRANO
I'NC A JO NT VENTURE

P O BOX 238

ALAMO CA 94507

CALI FORNI A ENG NEERI NG
CONTRACTORS | NC

20 HAPPY VALLEY ROAD
PLEASANTON CA 94566

C C WERS | NC

P O BOX 2948

RANCHO CORDOVA CA 95741-2948
GOLDEN STATE BRI DGE | NC

901 HOWE RCAD

MARTI NEZ CA 94553

AMVERI CAN Cl VI L CONSTRUCTORS
WEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

925 837-5600
00700218
925 837-8387

925 461-1500
00274652
925 461-0510

916 635-9370
00331359
916 635-1527

925 372-8000
00851187
925 372-8001

707 746-8028
00526319
707 746-0936

140

PERCENT UNDER EST 18. 14



04- 284314
04- ALA- 580
09/ 28/ 05

6 A 24,476, 447. 80
B) 335 DAYS X 12500

A+B) 28, 663, 947. 80

M TCHELL ENG NEERI NG
P O BOX 34367
SAN FRANCI SCO CA 94134

Bl D245
PACE 2
09/ 29/ 05

415 227-1040
00754676
FAX 415 227-1049



04- 284314
04- ALA- 580
09/ 28/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

09/ 29/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

LI NEAR OPTI ONS
MENLO PARK CA

M KE BROWN ELECTRI C
COTATI CA

PENHALL COVPANY
SACRAMENTO CA

R E SERRANO | NC
MARTI NEZ CA

TRUESDELL CORPORATI ON
PHOENI X AZ

STRI PI NG

ELECTRI CAL

PORTLAND CEMENT CONCRETE GRI NDI NG

RAPI D SET CONCRETE ( PARTI AL)

DECK TREATMENT AND PCLYESTER



04- 284314
04- ALA- 580
09/ 28/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

09/ 29/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A AND T PAVI NG
HOLLI STER CA

AMERI CAN CI VI L CONSTRUCTORS
BENI Cl A CA

CONTRACTORS CHEM CAL
HAYWARD CA

CONTRACTORS CHEM CAL
HAYWARD CA

DEL SECCO
HAYWARD CA

ELI GAH ELECTRI C
MODESTO CA

HARRI' S SALI NAS REBAR
LI VERMORE CA

LI NEAR OPTI ONS
MENLO PARK CA

PENHALL COVPANY
SACRAMENTO CA

S AND S TRUCKI NG
CAKLAND CA

PAVI NG AND RELATED ( PARTI AL)

GRI NDI NG AND RELATED ( PARTI AL)

POLYESTER CONCRETE, BRI DGE DECK TREATMENT ( PARTI AL)

PREPARE, CLEAN BRI DCE DECK, JO NTS AND RELATED ( PARTI AL)

SAW CUTTI NG AND RELATED ( PARTI AL)

LOOP DETECTORS AND RELATED ( PARTI AL)

REBAR AND RELATED ( PARTI AL)

STRI PI NG, MARKI NG AND RELATED ( PARTI AL)

DEMOLI TI ON AND RELATED ( PARTI AL)

TRUCKI NG AND RELATED ( PARTI AL)



04- 284314
04- ALA- 580
09/ 28/ 05

Bl DDER | D

NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

09/ 29/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 AVERI CAN Cl VI L CONSTRUCTCORS WEST COAST | NC GRI NDI NG AND GROOVE PORTLAND CEMENT CONCRETE PAVEMENT
BENI Cl A CA
CONTRACTORS CHEM CAL DECK TREATMENT AND JO NT SEALS
HAYWARD CA
ELI GAH ELECTRI CAL ELECTRI CAL
MODESTO CA
LI NEAR OPTI ONS STRI PI NG AND MARKI NG
MENLO PARK CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A AND T PAVI NG ASPHALT CONCRETE AND RELATED

CONTI NUED

895 ENTERPRI SE ROAD
HOLLI STER CA 95023

CONTRACTORS CHEM CAL
HAYWARD CA

GLOBAL WELD SEALI NG
VEESTM NSTER CA

HARRI S SALI NAS REI NFORCI NG
LI VERMORE CA
ON NEXT PAGE

JO NT SEALS AND M SCELLANEQUS

SEAL RANDOM CRACKS AND LOOP DETECTORS

REI NFORCI NG STEEL



04- 284314 Bl D245

04- ALA- 580 PAGE 6

09/ 28/ 05 09/ 29/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 LI NEAR OPTI ONS | NC STRI PI NG AND MARKI NG
MENLO PARK CA
MCE GRI NDI NG ( PARTI AL)
CRDEN UT
W LLI AMS TRUCKI NG | TEM 29 ( PORTI ON)
OAKLAND CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GLOBAL ROAD SEALI NG ELECTRI CAL AND PAVEMENT SEALI NG
WESTM NSTER CA
HARRI' S SALI NAS REBAR REBAR
LI VERMORE CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
M BUMGARNER | NC VETAL BEAM GUARD RAI L
LI VERMORE CA
PROFESSI ONAL CONSTRUCTI ON SERVI CES CONCRETE PAVEMENT

PLEASANT HI LL CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
FAI RFI ELD CA



04- 284314
04- ALA- 580
09/ 28/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

09/ 29/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AVERI CAN Cl VI L CONTRACTORS WEST COAST | NC

BENI Cl A CA

BAUMAN LANDSCAPE
RI CHMOND CA

CMC
SAN FRANCI SCO CA

LI NEAR OPTI ONS
MENLO PARK CA

M KE BROMN ELECTRI C
COTATI CA

TRUESDELL CORPORATI ON
PHCENI X AZ

PORTLAND CEMENT CONCRETE GRI NDI NG AND GROOVI NG

CRACK SEAL

TRAFFI C CONTROL

STRI PI NG

ELECTRI CAL LOCPS

BRI DGE AND DECK



04- 284314 Bl D245

04- ALA- 580 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
09/ 28/ 05 09/ 29/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 800, 000. 00 800, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 750. 00 3, 750. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 50, 000. 00 50, 000. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 48 450. 00 21, 600. 00
6 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 48 500. 00 24, 000. 00
7 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 580 120. 00 69, 600. 00
8 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 15, 000. 00 15, 000. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 350, 000. 00 350, 000. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 36, 000. 00 36, 000. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) M 290 40. 00 11, 600. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 350. 00 4,900. 00
13 150662 REMOVE METAL BEAM GUARD RAI LI NG M 290 75. 00 21, 750. 00
14 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 39, 000 2.00 78, 000. 00
STRI PE
15 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 49, 900 1. 20 59, 880. 00
16 150722 REMOVE PAVEMENT MARKER EA 48, 400 1.50 72, 600. 00
17 150771 REMOVE ASPHALT CONCRETE DI KE M 290 3.50 1, 015. 00
18 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 930 6. 00 5, 580. 00
19 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M2 884 5. 00 4, 420. 00
20 153235 CLEAN BRI DGE DECK M2 9, 784 5. 00 48, 920. 00
21 190101 ROADWAY EXCAVATI ON VB 4, 650 67. 00 311, 550. 00
22 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 3, 000. 00 3, 000. 00
23 260210 AGGREGATE BASE ( APPROACH SLAB) VB 29 300. 00 8, 700. 00
24 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 110 600. 00 66, 000. 00
25 374206 SEAL RANDOM CRACKS LNKM 220 500. 00 110, 000. 00
26 375022 SCREENI NGS ( MEDI UM) TONN 3,410 25.00 85, 250. 00
27 390102 ASPHALT CONCRETE ( TYPE A) TONN 3, 900 95. 00 370, 500. 00
28 394049 PLACE ASPHALT CONCRETE Di KE ( TYPE F) M 290 10. 00 2, 900. 00
29 401108 REPLACE CONCRETE PAVENENT VB 10, 800 855. 00 9, 234, 000. 00
(RAPI D STRENGTH CONCRETE)
30 (S) 034975 GROOVE NEW CONCRETE PAVENMENT M2 3, 640 10. 00 36, 400. 00
31 (S) 420201 GRI ND EXI STI NG CONCRETE MR 549, 000 8. 50 4, 666, 500. 00
PAVENENT
32 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 281 1, 200. 00 337, 200. 00
(TYPE R)
33 510800 PAVI NG NOTCH EXTENSI ON VB 6.7 10, 000. 00 67, 000. 00



04- 284314 Bl D245

04- ALA- 580 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
09/ 28/ 05 09/ 29/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 511118 CLEAN EXPANSI ON JO NT M 64 100. 00 6, 400. 00
35 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 27 2, 900. 00 78, 300. 00
36 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 884 55. 00 48, 620. 00
37 (S) 519120 JONT SEAL (MR 15 M) M 122 90. 00 10, 980. 00
38 (S) 519142 JONT SEAL (MR 40 M) M 41 125. 00 5, 125. 00
39 (F) 540102 TREAT BRI DGE DECK M2 9,784 5. 00 48, 920. 00
40 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 3, 904 20. 00 78, 080. 00
(LOW ODOR)
41 681134 80 MM PLASTI C PI PE ( EDGE DRAI N) M 15, 000 65. 00 975, 000. 00
42 681137 80 MM PLASTI C PI PE ( EDGE DRAI N OUTLET) M 530 112. 00 59, 360. 00
43 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 290 100. 00 29, 000. 00
44 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 1 2,500. 00 2, 500. 00
45 (S) 839555 END CAP EA 1 100. 00 100. 00
46 (S) 840561 100 MV THERMOPLASTI C TRAFFI C STRI PE M 78, 000 1.00 78, 000. 00
47 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 8, 100 3.00 24, 300. 00
48 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 800 3. 00 8, 400. 00
(BROKEN 3.66 M- 0.92 M
49 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 35, 100 1.50 52, 650. 00
50 (S) 850110 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 870 3.00 2, 610. 00
TYPE C)
51 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 9, 800 3. 00 29, 400. 00
TYPE Q
52 (S) 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 2,670 3. 00 8, 010. 00
TYPE H)
53 (S) 034976 | NDUCTI VE LOOP DETECTOR ( REPLACEMENT) LS LUMP SUM 100, 000. 00 100, 000. 00
54 999990 MOBI LI ZATI ON LS LUMP SUM 2, 000, 000. 00 2,000, 000. 00
A) 20, 628, 370. 00

B) 14 DAYS X 12500
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04- 284314
04- ALA- 580
09/ 28/ 05

5, 000.
2,000, 000.
3, 700.
20, 000.
1, 500.
500.
200.
20, 000.
400, 000.
5, 000.
100.
300.
25.

2.

1.

1.

10.

5.

9.

3.

80.

2, 000.
150.

1, 000.
1, 600.
50.
155.

850.
10.

1, 400.
7, 000.
150.
3, 000.
75.
150.
250.

5000.
2000000.
3700.
20000.
72000.
24000.
116000.
20000.
400000.
5000.
29000.
4200.
7250.
78000.
49900.
48400.
2900.
4650.
8398.
34244.
372000.
2000.
4350.
110000.
352000.
170500.
604500.
580.
9180000.
36400.
3843000.
393400.
46900.
9600.
81000.
66300.
18300.
10250.
29352.

SUMMARY

OF

REMA/

10, 000.
175.
400.

1, 000.
26.
130.

1, 024.

1, 250.
3, 500.
125.
2, 900.
55.
100.
125.

3750.
100000.
24000.
24000.
223300.
50000.
350000.
50000.
29000.
10500.
8700.
87750.
87325.
48400.
1740.
3255.
6188.
26906.
813750.
10000.
5075.
44000.
220000.
88660.
507000.
2320.
11059200.
14560.
3843000.
351250.
23450.
8000.
78300.
48620.
12200.
5125.
29352.

N |

NG BIDDERS
FOURTH

BI D ANVOUNT
5, 000. 00 5000
650, 000. 00 650000
3, 000. 00 3000
10, 000. 00 10000
2,000. 00 96000.
1, 100. 00 52800.
200. 00 116000.
35, 750. 00 35750.
975, 000. 00 975000.
75, 000. 00 75000.
125. 00 36250.
300. 00 4200.
16. 00 4640.
2.00 78000.
1.50 74850.
1.50 72600.
12. 00 3480.
18. 00 16740.
33.00 29172.
11. 00 107624
75. 00 348750.
2, 500. 00 2500.
222.00 6438.
750. 00 82500.
1, 700. 00 374000.
40. 00 136400.
165. 00 643500.
20. 00 5800.
975.00  10530000.
10. 00 36400.
7.00  3843000.
1, 100. 00 309100.
3, 500. 00 23450.
120. 00 7680.
2,700. 00 72900.
90. 00 79560.
122.00 14884.
152. 00 6232.
12.00 117408.

Bl D245
PAGE 10
09/ 29/ 05
FI FTH
Bl D AMOUNT
5, 000. 00 5000
500, 000. 00 500000
3, 750. 00 3750
45, 000. 00 45000.
1, 200. 00 57600.
3, 000. 00 144000.
200. 00 116000.
35, 000. 00 35000.
930, 000. 00 930000.
84, 000. 00 84000.
100. 00 29000.
300. 00 4200.
23.00 6670.
1.60 62400.
1.20 59880.
4.00 193600.
30. 00 8700.
12. 00 11160.
12. 00 10608.
2.00 19568.
150. 00 697500.
5, 000. 00 5000.
600. 00 17400.
1, 000. 00 110000.
1,570. 00 345400.
30. 00 102300.
180. 00 702000.
25.00 7250.
1, 030. 00 11124000.
10. 00 36400.
6. 10 3348900.
2, 000. 00 562000.
10, 000. 00 67000.
100. 00 6400.
2,500. 00 67500.
60. 00 53040.
150. 00 18300.
225. 00 9225.
3.00 29352.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53

54
TOT

04- 284314

21,717, 800. 50
175 DAYS X 12500

04- ALA- 580 SUMMARY OF
09/ 28/ 05
SECOND TH RD
Bl D AMOUNT Bl D
20. 00 78080. 00 18. 00
50. 00 750000. 00 16. 00
100. 00 53000. 00 16. 00
70. 00 20300. 00 65. 00
3, 000. 00 3000. 00 500. 00
100. 00 100. 00 250. 00
.70 54600. 00 1. 50
1. 00 8100. 00 3.50
1. 00 2800. 00 2.25
2.00 70200. 00 1. 50
3.50 3045. 00 3.25
3.50 34300. 00 3.50
3.50 9345. 00 3.50
110, 000. 00 110000. 00 75, 000. 00
1, 280, 000. 00 1280000. 00 2,050, 000. 00
A 20, 739, 944. 00 A)
B) 237 DAYS X 12500 B)
A+B) 23, 702, 444. 00 A+B)

REMA

70272.
240000.
8480.
18850.
500.
250.
117000.
28350.
6300.
52650.
2827.
34300.
9345.
75000.
2050000.

00

NI NG BI DDERS
FOURTH
Bl D AMOUNT
18. 00 70272.
47. 00 705000.
65. 00 34450.
120. 00 34800.
500. 00 500.
500. 00 500.
1.25 97500.
3. 00 24300.
3.00 8400.
2.00 70200.
3.00 2610.
3. 00 29400.
3.00 8010.
125, 000. 00 125000.
1, 800, 000. 00 1800000.
A 22,097, 550. 00
B) 225 DAYS X 12500
A+B) 24,910, 050. 00

Bl D245
PAGE 11
09/ 29/ 05
FI FTH
Bl D AMOUNT
18. 00 70272.
100. 00 1500000.
100. 00 53000.
63. 00 18270.
2,700. 00 2700.
100. 00 100.
1.10 85800.
3. 00 24300.
3.00 8400.
1.40 49140.
3.00 2610.
3. 00 29400.
3.00 8010.
113, 000. 00 113000.
1, 700, 000. 00 1700000.
A) 23, 300, 105. 00
B) 250 DAYS X 12500
A+B) 26, 425, 105. 00



| TEM
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04- 284314
04- ALA- 580
09/ 28/ 05

10, 000. 00
850, 000. 00
13, 000. 00
90, 100. 00
2, 600. 00
2,200. 00
400. 00
130, 000. 00
1, 021, 000. 00
352, 000. 00
120. 00

1, 900. 00
20. 00

5. 60

2.50

1.40

20. 00

30. 00

20. 00

3. 00

60. 00

43, 000. 00
200. 00
600. 00

2, 300. 00
40. 00

60. 00

30. 00

1, 100. 00
14. 80

1, 500. 00
200. 00
140. 00

2, 000. 00

80. 00
140. 00
180. 00

10000.
850000.
13000.
90100.
124800.
105600.
232000.
130000.
1021000.
352000.
34800.
26600.
5800.
218400.
124750.
67760.
5800.
27900.
17680.
29352.
279000.
43000.
5800.
66000.
506000.
136400.
234000.
8700.
11880000.
53872.
3348900.
421500.
1340.
8960.
54000.
70720.
17080.
7380.
60660.

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 12
09/ 29/ 05



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53

54
TOT

04- 284314
04- ALA- 580
09/ 28/ 05

182, 000.
2,500, 000.

A+B)

00
00

156160.
600000.
26500.
20300.
3200.
100.
117000.
34830.
16800.
52650.
14355.
42140.
19758.
182000.
2500000.

00

24,476, 447. 80
335 DAYS X 12500

28,663, 947. 80

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 13
09/ 29/ 05



